

29 Apples Church Road Thurmont, MD 21788 (800) 385-0075 www.playspec.com

ADDRESS	SHIP TO	Proposal 20571E
ALL SAINTS PRESCHOOL	ALL SAINTS PRESCHOOL	Ľ
ATTN: LISA	OPTION #2	
HOLLINGSWORTH	C/O PLAYGROUND	DATE 10/11/2019
3 CHEVY CHASE CIRCLE	SPECIALISTS	
CHEVY CHASE, MD 20815		
,		

Đ

SALES REP

JEFF STONE

TYPE	QTY	RATE	AMOUNT
REMOVAL REMOVE AND DISPOSE OF EXISTING PLAY STRUCTURE AND POURED-IN-PLACE RUBBER SURFACING - INCLUDES DUMPSTER CHARGES	1	6,450.00	6,450.00
PLAYWORLD EQUIPMENT CUSTOM SURFACE-MOUNT PLAYGROUND PER DRAWING #P072519-12C	1	56,806.00	56,806.00
DISCOUNT FACTORY DISCOUNT OFF LIST PRICE ABOVE	1	-8,520.00	-8,520.00
PERCUSSION PLAY SOPRANO QUARTET ENSEMBLE - SURFACE-MOUNT	1	6,885.00	6,885.00
INSTALLATION CERTIFIED INSTALLATION OF ALL EQUIPMENT ABOVE INCLUDING LIFETIME INSTALLATION WARRANTY - SURFACE-MOUNT ON EXISTING CONCRETE	1	15,825.00	15,825.00
EPDM RUBBER INSTALL 1,500 SQ FT 1/2" EPDM CAP 100% COLOR OVER 2.5" BASE RUBBER FOR 8' FALL HEIGHT - INSTALLED OVER EXISTING CONCRETE	1,500	15.50	23,250.00
EPDM RUBBER ADDITIONAL MOBILIZATION UPCHARGE FOR CUSTOM GRAPHICS IN EPDM RUBBER	4	1,500.00	6,000.00
NOTE LIMITED ACCESS			
NOTE EXISTING TIMBERS AND RETAINING WALLS TO BE REMOVED BY OTHERS OR REMAIN			
NOTE INSTALLATION IS QUOTED AS SURFACE-MOUNT ON EXISTING CONCRETE SLAB. IF CONCRETE BASE IS NOT SUITABLE FOR NEW EQUIPMENT INSTALLATION AND HAS TO BE JACKHAMMERED OUT FOR NEW CONCRETE FOUNDATIONS TO BE POURED, ADDITIONAL CHARGES WILL APPLY			

 *50% deposit. Balance due net 30 unless otherwise noted. *3% service charge for all credit card payments. *Pricing only guaranteed for 30 days unless specified above. *Absolutely no engineering, permit fees, bonding, or additional insurance included in above pricing unless specified on line item. *Additional mobilization, poor soils, limited access, or utility issues may result in change orders. *Standard lead times always apply. Contact sales agent for details. **Sign and return when approved. Thank you! 	SUBTOTAL TAX (0%) SHIPPING	106,696.00 0.00 2,200.00
	TOTAL	\$108.896.00

Accepted By

Accepted Date