



29 Apples Church Road
Thurmont, MD 21788
(800) 385-0075
www.playspec.com

ADDRESS

ALL SAINTS PRESCHOOL
ATTN: LISA
HOLLINGSWORTH
3 CHEVY CHASE CIRCLE
CHEVY CHASE, MD 20815

SHIP TO

ALL SAINTS PRESCHOOL
OPTION #2
C/O PLAYGROUND
SPECIALISTS

Proposal 20571J**DATE** 03/11/2020**SALES REP**

JEFF STONE

TYPE	QTY	RATE	AMOUNT
PLAYWORLD EQUIPMENT CUSTOM SURFACE-MOUNT PLAYGROUND PER DRAWING #P082119-5G	1	57,944.00	57,944.00
DISCOUNT FACTORY DISCOUNT OFF LIST PRICE ABOVE	1	-8,691.00	-8,691.00
PERCUSSION PLAY SOPRANO QUARTET ENSEMBLE - SURFACE-MOUNT	1	6,895.00	6,895.00
INSTALLATION CERTIFIED INSTALLATION OF ALL EQUIPMENT ABOVE INCLUDING LIFETIME INSTALLATION WARRANTY - SURFACE-MOUNT ON EXISTING CONCRETE	1	16,500.00	16,500.00
EPDM RUBBER INSTALL 2,240 SQ FT 1/2" EPDM CAP 100% COLOR OVER 2.5" BASE RUBBER FOR 8' FALL HEIGHT - INSTALLED OVER EXISTING CONCRETE AND NEW STONE BASE IN EXPANDED AREA	2,240	15.50	34,720.00
FILTER FABRIC PROVIDE AND SPREAD 740 SQ FT FILTER FABRIC FOR LAYER BETWEEN STONE AND EPDM RUBBER IN EXPANDED AREA	740	0.58	429.20
STONE COMPACTED STONE BASE FOR EPDM RUBBER IN EXPANDED AREA	1	2,160.00	2,160.00
NOTE LIMITED ACCESS			
NOTE INSTALLATION IS QUOTED AS SURFACE-MOUNT ON EXISTING CONCRETE SLAB. IF CONCRETE BASE IS NOT SUITABLE FOR NEW EQUIPMENT INSTALLATION AND HAS TO BE JACKHAMMERED OUT FOR NEW CONCRETE FOUNDATIONS TO BE POURED, ADDITIONAL CHARGES WILL APPLY			

TYPE	QTY	RATE	AMOUNT
------	-----	------	--------

NOTE

SITE WORK, TIMBERS AND SAND QUOTED
SEPARATELY

*50% deposit. Balance due net 30 unless otherwise noted.	SUBTOTAL	109,957.20
*3% service charge for all credit card payments.	TAX (0%)	0.00
*Pricing only guaranteed for 30 days unless specified above.	SHIPPING	2,300.00
*Absolutely no engineering, permit fees, bonding, or additional insurance included in above pricing unless specified on line item.		
*Additional mobilization, poor soils, limited access, or utility issues may result in change orders.		
*Standard lead times always apply. Contact sales agent for details.		
**Sign and return when approved. Thank you!		

TOTAL	\$112,257.20
-------	---------------------

Accepted By

Accepted Date