



29 Apples Church Road  
Thurmont, MD 21788  
(800) 385-0075  
www.playspec.com

**ADDRESS**

ALL SAINTS PRESCHOOL  
ATTN: LISA  
HOLLINGSWORTH  
3 CHEVY CHASE CIRCLE  
CHEVY CHASE, MD 20815

**SHIP TO**

ALL SAINTS PRESCHOOL  
OPTION #2  
SITE WORK  
C/O PLAYGROUND  
SPECIALISTS

**Proposal 21753A****DATE** 02/24/2020**SALES REP**

JEFF STONE

TYPE	QTY	RATE	AMOUNT
<b>REMOVAL</b> REMOVE AND DISPOSE OF EXISTING PLAY STRUCTURE, POURED-IN-PLACE RUBBER SURFACING, TIMBERS, RETAINING WALL, WOOD STAIRS, ALL SAND IN EXISTING SANDBOX, AND ALL DIRT AND MATERIALS WHERE ELEVATED PLAY AREA IS TO BRING DOWN TO GRADE WITH LOWER PLAY AREA - INCLUDES DUMPSTER CHARGES	1	21,000.00	21,000.00
<b>GRADING</b> GRADING TO PREP EXPANDED AREA FOR NEW TIMBERS AND PLAY AREA	1	2,500.00	2,500.00
<b>TIMBERS</b> INSTALL 1,200 LINEAR FEET SINGLE TIER 6 X 6 TIMBERS AT VARIOUS HEIGHTS AS NEEDED FOR RETAINING WALL PLUS DEADMEN FOR WALL AND SANDBOX	1,200	10.50	12,600.00
<b>SAND</b> HALF PALLET OF PLAY SAND - INSTALLED	4	300.00	1,200.00
<b>NOTE</b> LIMITED ACCESS			

\*50% deposit. Balance due net 30 unless otherwise noted.

\*3% service charge for all credit card payments.

\*Pricing only guaranteed for 30 days unless specified above.

\*Absolutely no engineering, permit fees, bonding, or additional  
insurance included in above pricing unless specified on line item.

\*Additional mobilization, poor soils, limited access, or utility  
issues may result in change orders.

\*Standard lead times always apply. Contact sales agent for  
details.

\*\*Sign and return when approved. Thank you!

**TOTAL****\$37,300.00**

Accepted By

Accepted Date